STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 11/ 15/ 05
CONTRACT NUMBER 04-151054
LOCATI ON 04- ALA-580-17.0/22.0

I N ALAMEDA COUNTY | N DUBLI N AND
PLEASANTON AT VARI QUS LOCATI ONS

I NSTALL TRAFFI C OPERATI ONS SYSTEM

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 16/ 05
CONTRACT CODE 'B '
83 CONTRACT | TEMS

FEDERAL AID ACI M 580-1(046)E

TOTAL NUMBER OF WORKI NG DAYS 200

PERCENT OVER EST 30. 50

925 449-5764

PROPGOSALS | SSUED 14 FUND TOTAL HB4N 2,727,000
NUMBER OF BI DDERS 1 ENG NEERS EST 2,294,782.00 AMOUNT OVER 699, 890. 00
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,994,672. 00 1 TOP GRADE CONSTRUCTI ON | NC

50 CONTRACTORS STREET
LI VERMORE CA 94551

00592597

FAX 925 449-5875



04- 151054
04- ALA- 580
11/ 15/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 16/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

CHRI SP COVPANY
FREMONT CA

MBI
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

NI TTA CONSTRUCTI ON
LOOM S CA

RMT
SAN LEANDRO CA

S T | TRUCKI NG
SANTA CRUZ CA

SAINT FRANCI S ELECTRI C

SAN LEANDRO CA

ASPHALT CONCRETE DI KE

STRI PI NG

VETAL BEAM GUARD RAI L

ELECTRI CAL ( PARTI AL)

ERCSI ON CONTROL

LANDSCAPI NG

TRUCKI NG ( PARTI AL)

SI GN STRUCUTES ( PARTI AL)

SCHOTKA CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
AMERI CAN CANYON CA

STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL

FAI RFI ELD CA

TDW UNDERGROUND

LI VERMORE CA



04- 151054 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
11/ 15/ 05 11/ 16/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 250. 00 5, 250. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 12, 000. 00 12, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 3, 500. 00 10, 500. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 3, 250. 00 13, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 16, 000. 00 16, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 115, 000. 00 115, 000. 00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 72 40. 00 2, 880. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 7, 200. 00 28, 800. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,740 75. 00 130, 500. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 140 275.00 38, 500. 00
11 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 800 12. 00 9, 600. 00
STRI PE
12 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,130 6. 50 7, 345. 00
13 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 9 48. 00 432. 00
14 (S) 150722 REMOVE PAVEMENT MARKER EA 330 2.00 660. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 300 13. 00 3, 900. 00
16 150805 REMOVE CULVERT M 13 138. 00 1,794.00
17 150820 REMOVE | NLET EA 2 1, 500. 00 3, 000. 00
18 (S) 152390 RELOCATE ROADSI DE S| GN EA 4 180. 00 720. 00
19 (S) 152399 RELOCATE FRAMED SI GN PANEL EA 1 24,000. 00 24,000. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 620 50. 00 31, 000. 00
21 153210 REMOVE CONCRETE VB 10 300. 00 3, 000. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 10, 000. 00 10, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 1, 840 166. 00 305, 440. 00
24 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 10, 000. 00 10, 000. 00
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 15 285. 00 4,275. 00
26 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 11, 000. 00 11, 000. 00
27 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.3 790. 00 1, 027. 00
28 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 180 1.40 252.00
29 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) VB 1.2 750. 00 900. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 30 260. 00 7, 800. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 40 5.00 200. 00
32 (S) 208000 I RRI GATI ON SYSTEM LS LUWVP SUM 36, 000. 00 36, 000. 00
33 (S) 208909 EXTEND 200 MM CONDUI T M 15 120. 00 1, 800. 00
34 250401 CLASS 4 AGCREGATE SUBBASE VB 710 126. 00 89, 460. 00
35 260301 CLASS 3 AGGREGATE BASE VB 620 137.00 84, 940. 00
36 290211 ASPHALT TREATED PERMEABLE BASE VB 86 375. 00 32, 250. 00



04- 151054 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 15/ 05 11/ 16/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 374206 SEAL RANDOM CRACKS LNKM 1 9, 000. 00 9, 000. 00
38 390155 ASPHALT CONCRETE ( TYPE A) TONN 2, 240 115. 00 257, 600. 00
39 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 52 70. 00 3, 640. 00
AREA)
40 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 490 33. 00 16, 170. 00
41 395001 LI QU D ASPHALT, SC-70 (PRI ME COAT) TONN 1.3 1, 500. 00 1, 950. 00
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 3, 000. 00 18, 000. 00
43 510526 M NOR CONCRETE ( BACKFI LL) VB 11 385. 00 4, 235. 00
44 566011 ROADSI DE SI GN - ONE POST EA 23 238. 00 5, 474. 00
45 566012 ROADSI DE SI GN - TWO POST EA 4 600. 00 2, 400. 00
46 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 36 190. 00 6, 840. 00
METHOD)
47 620909 450 MM ALTERNATI VE Pl PE CULVERT M 25 420. 00 10, 500. 00
48 620913 600 MM ALTERNATI VE Pl PE CULVERT M 12 550. 00 6, 600. 00
49 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 230 42.00 9, 660. 00
50 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 42 84. 00 3,528. 00
51 700617 DRAI NAGE | NLET MARKER EA 1 60. 00 60. 00
52 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 900. 00 1, 800. 00
53 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 200. 00 1, 200. 00
54 721009 ROCK SLOPE PROTECTI ON VB 10 300. 00 3, 000. 00
(FACING METHOD B)
55 729010 ROCK SLOPE PROTECTI ON FABRI C MR 20 60. 00 1, 200. 00
56 731502 M NOR CONCRETE (M SCELLANEOUS VB 20 420. 00 8, 400. 00
CONSTRUCTI ON)
57 035395 M NOR CONCRETE ( MEDI UM BROOM FI NI SH) MR 220 84. 00 18, 480. 00
58 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 850 6. 00 5, 100. 00
59 820107 DELI NEATOR ( CLASS 1) EA 70 70. 00 4,900. 00
60 820132 OBJECT MARKER (TYPE L) EA 1 72. 00 72.00
61 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 10 565. 00 5, 650. 00
62 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 750. 00 1, 750. 00
63 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 4,500. 00 4,500. 00
64 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 110 78.00 8, 580. 00
65 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,120 6. 00 12, 720. 00
66 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,780 7.50 13, 350. 00
67 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 88 6. 00 528. 00
(BROKEN 1.83 M- 0.30 M
68 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 360 6. 00 2, 160. 00
69 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 2, 900. 00 2, 900. 00



04- 151054 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
11/ 15/ 05 11/ 16/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

70 (S) 035396 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 1) LS LUMP SUM 135, 000. 00 135, 000. 00
71 (S) 035397 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 2) LS LUWP SUM 110, 000. 00 110, 000. 00
72 (S) 035398 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 3) LS LUMP SUM 315, 000. 00 315, 000. 00
73 (S) 035399 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 4) LS LUWP SUM 140, 000. 00 140, 000. 00
74 (S) 035400 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 5) LS LUMP SUM 117, 000. 00 117, 000. 00
75 (S) 035401 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 6) LS LUWVP SUM 1, 900. 00 1, 900. 00
76 (S) 035402 CAVERA UNI T | NCLUDI NG TESTI NG EA 3 9, 500. 00 28, 500. 00
77 (S) 035403 PAN AND TILT UNI T | NCLUDI NG TESTI NG EA 3 6, 500. 00 19, 500. 00
78 (S) 035404 CAVERA CONTROL UNI'T EA 3 6, 500. 00 19, 500. 00
79 (S) 035405 VI DEO ENCODER UNI T EA 3 40, 000. 00 120, 000. 00
80 (S) 035406 I NTEGRATED SERVI CES DI G TAL NETWORK EA 3 2,100. 00 6, 300. 00

TERM NAL ADAPTER UNI T
81 (S) 035407 EXTI NGUI SHABLE MESSAGE SI GN PANELS ( LED) EA 9 15, 000. 00 135, 000. 00
82 (S) 035408 GENERAL PACKET RADI O SYSTEM W RELESS EA 12 3, 900. 00 46, 800. 00
MODEM ASSEMBLY
83 999990 MOBI LI ZATI ON LS LUWVP SUM 295, 000. 00 295, 000. 00

TOTAL 2,994,672. 00



